STATE OF CONNECTICUT
DEPARTMENT OF PUBLIC WORKS
CONTRACT FOR CONSTRUCTION ADMINISTRATION

Project Title:  MEP Renovations Earl Hall
Southern Connecticut State University
New Haven, Connecticut

Project No. BI-RS-248
Contract No. BI-RS-248-CAc

S ( )
This contract is entered into this A9 K day of ﬂ%d‘”‘-ﬁfw—' , 2010, by and between the State of

Connecticut, hereinafter referred to as the State, act#

herein by its Commissioner of the Department of Public

Works (DPW), under the provisions of Sections 4-8 and 4b-1 of the Connecticut General Statutes, as revised, and

Strategic Building Solutions LL.C
599 Middlesex Turnpike
Old Saybrook, CT 06475

hereinafter referred to as the Construction Administrator;

WITNESSYETH, that the State and the Construction Administrator, in consideration of the muiual covenants herein
coniained, do hereby agree as follows:

I. CONSTRUCTION ADMINISTRATOR RELATIONSHIP

The Construction Administrator shall act as the State's agent and covenants and agrees to perform all its services
in accordance with the standards and practices of its profession. The Construction Administrator shall not have
any conflicts of interest, The Construction Administrator shall be held to the highest standard of conduct in the
performance of its duties, and must conduct itself so as to avoid even the appearance of any impropriety. The
Construction Administrator is prohibited from accepting gratuities of any kind from any persons seeking work
associated with this confract. The Construction Administrator shall staff the project with experienced and
competent staff, It is understood that if the Construction Administrator requires additional staff to fulfill its
obligations under this contract it shall provide such additional staff at no additional cost fo the State. The
Construction Administrator is responsible to the Department of Public Works Project Manager for the control,
field supervision, and inspection of the project. The Construction Administrator, the architect for the project,
hereinafier referred to as the Architect, the engineer for the project, hereinafter referred to as the Engineer, the
client agency, or the general contractor for the project do not have the authority to change or alter the project
drawings, specifications, and addenda thereto, all hereinafter referred to as the contract documents, in any
respect, except as approved change orders as outlined in this contract,

The Construction Administrator shall provide personnel with the qualifications and experience necessary to
perform the various tasks herein described, The DPW shall be the sole judge of the qualifications of assigned
personnel, and shall have the right to approve and reject personnel, and have removed any personnel it considers
unsatisfactory.

IL. DUTIES AND SERVICES

214

Prolog Project Management Requirements

a. The State of Connecticut Department of Public Works (CTDPW) is using Meridian Systems Prolog
Manager as the project management software tool for this project.

b, The Construction Administrator (CA) is required to utilize Prolog Manager for the submission of their
biflings, utilizing the Consultant Payment Application form within Prolog Manager. :

¢. The CA is required to utilize Prolog Manager for the duration of this project and shall provide project
document information via this program. This incluzdes the information described in Exhibit A of this
contract, such as Daily Reports (Daily Work Journal), Special Inspections, Testing, Safety Notices,
Requests for Information, Project Meeting Minutes, Potential Change Orders, Change Orders, Project
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Correspondence, Submittal Tracking, Project Schedules, Issues (Action Items), Project Transmittals,
Progress Photos, Closeout Log, ete,

d. The CA is required to purchase hosting services for one (1) individual to be utilized on the CT DPW
Prolog Hosted System from Meridian Systems, through PSS Consulting Group and maintain the
hosting services for the duration of this project. The cost for the hosting service fees ($90/month X 20
months = $1,800) shall be included by the CA in the cost for this contract.

e. The CA shall arrange for training with DPW. This training will be conducted at DPW in conjunction
with the Project Manager and DPW Prolog Staff, One day of training is to be provided by DPW.

f. The CA shall contact PSS Consulting Group, Inc., the authorized Meridian reseller, for the hosting
services and training at http:/www.pssgroup.com | david@pssgroup.com or Phone: (978) 440-7060 |
Fax: (508) 653-5080.

g. Connecticut Department of Public Works (CTDPW) has established a project specific email “file”
address for this project. The CA shall send an electronic “file” copy of all project documents to this
email address, to include but not limited to all project correspondence, project emails, forms, ete.

h. The CA is required to scan all documents that contain wet (ink) signatures and send a copy of those
documents electronically to the DPW Project Manager and the project specific email “file” address.
The hard copy of the wet signature documents shall be transmitted as directed by the DPW Project
Manager. This includes, but is not limited to all contracts, change orders, applications for payment,
ete.

The Construction Administrator shail consult with the DPW to ascertain the requirements of the project and
consult with proper State authoritics and inform itself as to specific institutionat conditions that might affect
contempiated work or the hows or season of its execution, The Construction Administrator shall familiarize
itself with the contract documents. In accordance with State requirements, the Construction Administrator shall
perform construction administration on the construction project designed by the DPW or consultants employed
by the State. The services may not be limited to five (5) days a week.

The Construction Administrator agrees to follow (i) the applicable provisions set forth in the manual entitled
"Consultants Procedure Manual" dated October 2008, and prepared by the State of Connecticut, Department of
Public Works, given to the Construction Administrator prior to this contract being entered into and which may be
modified from time to time; and (ii) the provisions set forth in the manual entitled “Consultants Procedure
Manual Supplement” dated May 5, 2010, and prepared by the State of Connecticut, Department of Public Works,
given to the Construction Administrator prior to this contract being entered into and which may be modified from
time to time.

Exhibit A describes the project and is attached hereto and made a part hereof.
A, Construction Schedule

The Construction Administrator shall review and recommend for approval the construction schedule
submitted to the State by the general contractor, The Construction Administrator shall review the schedule for
compliance with the confract documents and inform the State of any deficiencies. The Construction
Administrator shall distribute said construction schedule to the Architect/Engineer for his review and
recommendation for approval. The Construction Administrator shall forward both its recommendation and
the Architect's/Engineer's recommendation for approval to the DPW.,

‘The Construction Administrator shall record, monitor, review, and provide recommendations to the State on
the shop drawings submittals' and procurement schedules' conformance with the contract documents, project
conditions, and approved construction schedule.

During the progress of construction, the Construction Administrator shall obtain from the general contractor
updated monthly schedules. It shall review them to identify potential variances from the scheduled completion
dates. It shall also approve and review schedules for parts of the work not started or incomplete and
recommend to the DPW and the general contractor adjustments (recovery schedules) in the schedules to meet
the construction completion dates,

The Construction Administrator shall also provide monthly updated status reports documenting all changes to
the master precedence construction network schedule and provide an impact analysis of any variances to the
approved construction schedule.
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. Schedule of Values

The Construction Administrator shall review and recommend for approval the schedule of values payment as
submitted to the State by the general contractor. The Construction Administrator shall review the schedule of
values for compliance with Article 27 of the General Conditions of the Contract for Construction and inform
the State of any deficiencies. The Construction Administrator shall distribute said schedule of values to the
Architect/Engineer for his review and recommendation for approval. The Construction Administrator shall
forward both its recommendation and the Architect's/Engineer’s recommendation for approval to the DPW.

. Periodic Requisition for Partial Payment

During the progress of construction, the Construction Administrator shall obtain from the general contractor
monthly requests for partial payment, It shall review and recommend for payment In accordance with Article
28 of the General Conditions of the Contract for Construction and inform the State of any deficiencies. The
Construction Administrator shall distribute requests for partial payment to the Architect/Engineer for his
review and recommendation for approval. The Construction Administrator shall forward both its
recommendation and the Architect's/Engineer's recommendation for approval to the DPW,

. Project Meetings

The Construction Administrator shall establish, conduct, record, and distribute minutes of all project
meetings, which shall include, but not be limited to, the following meetings with the participants as required:

1. Weekly or biweekly (i.e., every two weeks) project meetings with the client agency, the State, the
Architect/Engineer, the general contractor, and the Construction Administrator, The actual frequency shall
be determined by the DPW Project Manager, :

2. All other meetings that State officials may require.

. Supervision and Inspection

The Construction Administrator shall inspect all work of the general contractor, subcontractors, and any
additional service providers for compliance with the contract documents, The Construction Administrator
shall review the shop drawings for compliance with the contract documents without assuming any of the
Habilities or responsibilities of the Architect/Engineer. The Construction Administrator shall act as the State's
liaison with the general contractor, It shall assist in understanding the intent of the contract documents. It
shall assist in obtaining from the State and the Architect/Engineer additional details or information when
required for proper execution of the work.

1. The Construction Administrator shall conduct on-site daiiy inspections and monitor the work in progress
to assist the DPW in determining if the work is in general proceeding in accordance with the coniract
documents. '

2. The Construction Administrator shail coordinate and schedule alt special inspections as required by the
contract documents. The special inspector/iesting lab will be hired by the State.

3. The Construction Administrator shall immediately report in writing to the DPW whenever any work is
unsatisfactory, faulty or defective, or does not conform to the contract documents, or has been damaged, or
does not meet the requirements of any inspection, test, or approvat required to be made, and advise the
DPW and the general contractor of work that it believes should be corrected or rejected or should be
uncovered for observation, or requires special testing, inspection, or approval.

4. The Construction Administrator shall coordinate and schedule, in the presence of appropriate personnel,
all tests, ecquipment/systems start-ups, and operating/maintenance training. = The Construction
Administrator shall maintain adequate records thereof, and. observe, record, and report in writing to the
DPW and the Architect/Engineer appropriate details relative to the test procedures and start-ups.

5. The Construction Administrator shall report to the Architect/Engineer when requests for clarifications and
interpretations of the contract documents are needed. The Construction Administrator shall initiate, track,
and process all said requests in writing. Clarifications and interpretations issued by the Architect/Engineer
shall be transmitted to the general contractor by the Construction Administrator after review thereof by the
Construction Administrator and the DPW Project Manager.
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The Construction Administrator shall consider and evaluate the general contractor's suggestions for
modifications to the drawings or specifications and report its related recommendations to the
Architect/Engineer and the DPW Project Manager. The Construction Administrator shall then transmit to
the general contractor decisions issued by the Architect/Engineer.

The Construction Administrator shall review the safety program for the project provided by the general
contractor, The Construction Administrator shall notify the general coniractor and the DPW in writing of
any violations of the safety program. The Construction Administrator shall stop the construction work if it
perceives that a life-threatening situation exists, This action must be reported to the DPW Project
Manager immediately in writing,

The Construction Administrator shall coordinate and schedule all inspections as required by the State
Department of Public Safety and/or the authority having jurisdiction. The special inspector/testing lab will
be hired by the State.

Obtain weekly certified payrolls, file the certified payrolls with the monthly payment requisition at the
appropriate location at the job site, and periodicaily monifor the weekly certified payrolis as they apply to
the prevailing wage laws to confirm compliance with the laws, the number of people on site was accurate,
and the payments are correct,

F. Documentation, Records, and Reporting

I

The Construction Administrator shall maintain in an orderly and secure manner at the job site all project
files, correspondence, reports of job conferences, shop drawings, samples, meeting minutes, test reports,
reproductions of the original contract documents, and all relevant paperwork required to track, monitor,
and administrate the contract documents,

The Construction Adminisirator shall keep a daily diary or log book recording the general contractor's and
subconiractors' hours on the job site, weather conditions, deliveries, equipment on the job site, data
relative to questions of work-directive changes, data relative to questions of delays, change orders or
changed conditions, names of job-site visitors, daily activities, decisions, observations in general, and
specific observations in detail as in the case of observing test procedures; and send copies thereof to the
Architect/Engineer,

. The Construction Administrator shall record the names, addresses, and telephone numbers of the general

contractor, subcontractors, and major suppliers of materials and equipment.

The Construction Administrator shall maintain a monthly photo log of events of all major activities and all
activities that require additional attention.

The Construction Administrator shall prepare and provide monthly progress reports to the State, the client
agency, and the Architect/Engineer, Each monthly progress report shall include all items monitored for the
past month, an update on construction with reference to meeting the project schedule, an update on the
construction budget, and any recommendations by the Construction Administrator for meeting either the
project schedule or the construction budget.

The Construction Administrator shall examine submittals made by the general contractor and furnish
recommendations to the State concerning material and equipment, and review and report on the general
contractor's proposals in connection with changes in the construction work. These services are to be
performed within five (5) calendar days of receipt of such proposals so as not to delay the work. In the
event that the incorporation of an approved substitution into the work will require revisions or additions to
the contractual requirements, the Construction Administrator shall review and monitor all costs of such
revisions or additions,

G. Change Orders

The Construction Administrator shall review, keep a log of, and monitor all the approval processes for the
requests for change orders received from the general contractor ensuring the inclusion of all backup material.
The Construction Administrator shall review the Architect's/Engineer's recommendation for any change order,
The Construction Administrator shall perform an independent cost estimate and analysis including activity
duration and schedule impact regarding the general contractor's change order request. The Construction

214
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Administrator shail forward its recommendation, along with the Architect's/Engineer's recommendation, to the
State for approval,

If requested by the State, the Construction Administrator shall negotiate the change order between the general
contractor and the State, Negotiations shall include work to be performed, duration, cost, and schedule
impact. All negotiations sessions shail have a written record of the meetings and exchanges prepared by the
Construction Administrator for transmission to the State. The written record shall include inspection reports,
progress reports, instructions given, a record of the general contractor's and the client agency's statements,
records of existing conditions, test reports, photographs, and a summary report on the merits of the requested
change order. -

. Construction Budget

The Construction Administrator shall monitor and update the construction budget on a weekly basis, and
submit a monthly report to the DPW identifying activity variances between actual, budget, and projected
costs, The report shall include a trend analysis for the project and indicate the balance to date of the
construction contingency for the project.

. Project Closeout

The Construction Administrator shall receive and review as-built drawings and submit them, if they are
correct, to the DPW, which shall in turn forward them to the Architect/Engineer to produce the record
drawings on mylars. Prior to the recommendation of final payment to the general contractor, the Construction
Administrator shall receive and review, for completeness and compliance with the contract documents,
maintenance and operation manuals, schedules, warranties and guarantees, bonds, and certificates of
inspections, tests and approvals, '

The Construction Administrator, in conjunction with the DPW and the Architect/Engineer, shall prepare a
punch list, and conduct an inspection to determine if the construction work is in compliance with the contract
documents.

The Construction Administrator, in conjunction with the DPW, the building authority having jurisdiction, and
the Architect/Engineer, shall make a recommendation on substantial completeness of the project and obtain
certification of occupancy as required.

The Construction Administrator shall observe whether all items on the punch list have been completed and
make recommendations to the Architect/Engineer and the DPW concerning acceptance of the work, The
Construction Administrator shall monitor the general contractor's progress and upon completion of the general
confractor's work shall recommend that a final inspection be performed.

The Construction Administrator shall then, in conjunction with the DPW and the Architect/Engineer, perform
a final inspection of the work. Contingent on this final inspection revealing the proper completion of the
work, the Construction Administrator shall recommend in writing to the DPW acceptance of the work and
final payment to the general contractor,

. Payments to General Contractor

The Construction Administrator shall review and, if appropriate, recommend for approval all of the general
confractor's applications for payments. The Construction Administrator shall process such applications in
accordance with the DPW's procedures and accounting requirements ensuring that the applications for
payment include the Architect's/Engineer's signature and concurrence on the progress of the construction
work. The Construction Administrator shall monitor the general contractor's paymenis made to its
subcontractors and report to the DPW on any potential irregularities.

Claims and Disputes

The action taken, services rendered, and data gathered by the Construction Administrator are key elements
with regard to construction claims. The Construction Administrator shall perform the following:

1. Administer the construction contract fairly and in accordance with the contract terms and conditions,
2. Identify potential problems, evaluate the conditions involved, and coordinate with the general contractor
and the Architect/Engineer to prevent or minimize problems.
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Refute promptly, in writing, any written statements by the general contractor that are not correct.

Keep in a separate file complete documentation of claims or potential claim activities.

Provide all relevant information, make written recommendations on the validity of claims, provide costs
analysis, and provide support to the State, the DPW Project Manager, the Attorney General, and outside
counsel, as required, within the duration of this contract.

ook

L. The Construction Administrator covenants and agrees that it shall perform s services under this contract in
accordance with the standards and practices of its profession.

M., Indemmification

The Construction Administrator, at its expense, shall indemnify and hold harmless the State of Connecticut,
its officers, agents, and employees from and against all claims, causes of action, legal proceedings, suits,
losses, damages, and expenses initiated, suffered, or claimed to have been suffered by third parties not
involved by contract in the project, but only fo the extent that they arise out of, or result from,
noncompliance with applicable statutes, codes and regulations, or the negligence, errors, or omissions of the
Construction Administrator in the performance of this contract; provided, however, that the Construction
Administrator shall not be liable by reason of indemnification for any loss caused by the fault or negligence
of the DPW or others who are not the responsibility of the Construction Administrator,

IIL FEES AND PAYMENTS

1v.

214

For performing the services under this contract, the Construction Administrator will receive a sum of One
Hundred Ninety-nine Thousand Five Hundred Fifty Dollars (3199,550.00). This sum includes the costs of
services of any clerical and/or technical assistants working in the Construction Administrator’s office or in the
field. If the Construction Administrator requires the services of sub-consultants, they shall be paid by the
Constraction Administrator out of its fee, Said sum shall be paid in equal monthly installments, based upon the
construction contract time, until payment reaches 90% of the construction administration sum. An additional 5%
of the construction administration sum may be payable at the discretion of the Commissioner upon completing
project closeout as required by the General Conditions and the General Requirements of the Contract for
Construction, and the receipt of record drawings. The balance of the construction administration sum shall be
payable upon Certification of the Final Application for Payment.

In the event the Commissioner of the Department of Public Works determines that the Construction
Administrator has not performed its services as required by this contract, then the equal monthly installments
shall be adjusted to a percentage commensurate with the level of the actual performance of the construction
administration services. The equal monthly installment payments can be readjusted to a percentage
commensurate with the level of the Construction Administrator’s actual improvement of performance of
construction administration services. The issue of the Construction Administrator’s performance of services shall
be determined by the Commissioner of the Department of Public Works,

All payment installments, as adjusted, shall remain in effect until the payments reach 90% of the construction
administration sum. An additional 5% of the construction administration sum shall be payable upon completing
project closeout as required by the General Conditions and the General Requirements of the Contract for
Construction, and the receipt of record drawings. The balance of the construction administration sum shall be
payable upon Certification of the Final Application for Payment.

Nothing contained herein shall limit the State’s rights pursuant to Articles VIII, IX, and X of the confract.
CONTRACT DURATION

The Construction Administrator’s construction phase services shall be for a time period of five hundred one
(561) calendar days, pius an additional ninety (90} calendar days for project closeout, commencing with the date
set forth in the written notice to proceed sent to the Construction Administrator by the DPW Project Manager.
Said number of calendar days may be extended in writing by the Commissioner of the DPW, hereinafter referred
to as the Commissioner, A reasonable fee shall be determined by the Commissioner for an appropriate level of
services for the extended time. The parties recognize that during the extended time the level of staffing and/or
services may be decreased, which shall be considered by the Commissioner in the determination of a reasonable
fee.
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The Construction Administrator shall consult with DPW to ascertain the requirements of the Project and consult
with proper State authorities and inform itself as to specific institutional conditions that might affect
contemplated work or the hours or season of its execution.

V. ADDITIONAL SERVICES

YL

If, in the opinion of the State, any service is required that is not usually furnished in construction administration
practice and that is not included in this contract, either expressed or implied by the nature of the service, then the
State shall, in writing, authorize the service and the related cost. The Construction Administrator's written
selection of any service provider for retention under this article is to be submitted for approval by the State. The
Construction Administrator shall adequately support, in writing to the State, its recommendations as to its
selection of any such service provider, Any registered consultants retained under this article shall provide
evidence of their competence by affixing their seals on any work prepared by them or under their supervision,
The State shall reimburse the Construction Administrator for the cost of any services provided under this articie
and, in addition, shall also pay the Construction Administrator five percent (5%) of such cost, or such other
percentage deemed reasonable by the Commissioner, for overhead and profit. When the Construction
Administrator requests the need for any additional services provided under this article there shall be a minimum
of three (3) written proposals obtained and forwarded to the State for approval. Should the Construction
Administrator personally wish to perform any such additional services, the Construction Administrator shall
submit to the State a written quotation of the cost of so performing such services, The quotation shall not
include, nor shall the Construction Administrator be paid in connection with performing any such additional
services, any amounts for overhead and profit. The State may require the Construction Administrator to perform
such services based on the quotation,

OWNERSHIP OF WORK

It is mutually agreed and understood that all finished and unfinished documentation prepared pursuant to this
contract shall become the exclusive property of the State, and that the State shall have the right to immediate
possession and use thereof, The State agrees that all such documentation is not to be altered by others and is to
be used only in conjunction with this project for which it was prepared unless written consent is obtained from the
Construction Administrator. Such consent will not be withheld provided the State agrees that upon any
alterations of the Construction Administrator's documents by others, or upon reuse of the documents for any other
project, the Construction Administrator will be relieved by the State of any and all responsibility arising out of
such alterations or reuse or in connection therewith. The provisions of this article shall survive the termination of
this contract and shall thereafler remain in full force and effect.

VII. INSURANCE

214

The Construction Administrator for the duration of this contract, including any extension of the original contract
term, must carry insnrance (o profect the interests of the State. The Construction Administrator must obtain
statutory workers' compensation and employers' liability insurance, comprehensive automobile liability insurance,
and commercial general liability insurance to not less than the minimum limits as required in this article, all at no
cost to the State.

A. Statutory Workers' Compensation and Employers' Liability:

1, Workers' Compensation; Statutory limits
2. Employers' Liability:
a. Bodily injury by aceident; $100,000 each accident
b. Bodily injury by illness: $100,000 each employee
$500,000 policy limit

B. Commercial General Liability:

Combined single limit: $1,000,000 each occurrence
‘ $2,000,000 annual aggregate

C. Comprehensive Automobile Liability (to include owned,
non-ovmed and hired vehicles):
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Combined single limit; $1,000,000 each occurrence

$1,000,000 annual aggregate

D. The Construction Administrator shall furnish evidence by way of a certificate of insurance that he/she/it has
obtained a professional services liability insurance policy with $1,000,000.00 minimum coverage for
negligence and errors and omissions. If any claims are paid against its professional services liability insurance
policy, the Construction Administrator agrees to purchase additional insurance in order to maintain the
minimum coverage of $1,000,000.00. The insurance shall remain in effect during the entire duration of this
contract, including such additional time period as may be necessary to complete specific projects, as
hereinbefore set forth, and for eight years after substantial completion of the project. The policy shall provide
that it shall indemnify and save harmless the State and its officers, agents, and employees from claims, suits,
actions, damages, and costs of every name and description resulting from negligence and errors and omissions
in the work performed by the Construction Administrator under the terms of this contract.

Each of the policies for such kinds of imsurance mentioned above shall be issued by an insurance company or
companies satisfactory to the DPW and shall contain a provision that coverages will not be changed, cancelled, or
non-renewed until at least sixty (60) calendar days' prior written notice has been given to the DPW. Certificates
of insurance showing such coverages as required in this article shall be filed with the DPW prior to the time this
contract is executed on behalf of the State. Each insurance policy shall state that the insurance company agrees to
investigate and defend the insured against all claims for damages to the extent that ail alleged damages might be
covered by insurance. Such insurance policies shall name the State as an additional insured, except the State
shall not be named as an additional insured with respect to the coverage for the statutory workers' compensation,
antomobile lability, and employer’s liability insurance and o the coverage for professional liability insurance.
Certificates of insurance showing such coverages as required in this section shall be filed with the DPW prior to
the time this contract is executed on behalf of the State.

VIII. NONPERFORMANCE

IX.

214

If the Construction Administrator does not fulfill or complete its services in a timely and adequate manner, the
State reserves the right to withhold monetary payments to the Construction Administrator until such time as the
work is brought up to date in an adequate manner, The amount withheld shall be reasonably determined by the
Commissioner. If the State is harmed by the Construction Administrator’s nonperformance, the State shall be
granted fair and equitable compensation by the Construction Administrator as reasonably determined by the
Comimissioner.

The State has the right for inspection on demand of the Construction Administrator's products. The State wilt
accept only those products that meet reasonable professional standards.

SUSPENSION OF THE WORK

A, The State, at any time, may suspend all or any part of the services of the Construction Administrator. In such
event, the Construction Administrator shall be given seven (7) days' notice of such suspension in writing by
registered or certified mail to the Construction Administrator's address as given for correspondence purposes,
The mailing of such nofice shall preclude any claim on the part of the Construction Administrator as to failure
to receive notice of such suspension.

B. In the event of suspension by the State as noted above, the Construction Administrator shall be entitled to such
compensation as the State shall deem reasonable.

C. Should the State reactivate any assigned work covered by this contract, in whole or in part, within one year
from the time the work was suspended, any fees paid to the Construction Administrator pursuant to this
contract shall be applied as payment on the fees for work as set forth in this coniract at the time of
reactivation. Should reactivation occur after a period of suspension exceeding one (1) year, the Construction
Administrator and the State may renegotiate the fees for the work based on current conditions or either may
unilaterally elect to terminate the remaining work.,

D. In the event the State decides to suspend any work under this contract, the State shall become entitled, after
payment of outstanding fees, to all finished and unfinished documents prepared pursuant to this contract.
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E. If the Construction Administrator should be unwilling or unable to perform the services required by this
contract at the time the State desires to reactivate the work after a period of suspension, then all finished or
unfinished documents prepared pursuant to this contract shail become the property of the State and the State
shall have the right to immediate possession and use thereof.

X. TERMINATION OF CONTRACT

A, Notwithstanding any provisions or language in this contract to the contrary, the Commissioner may terminate
the contract whenever he determines in his sole discretion that such termination is in the best interest of the
State. Any such termination shall be effected by delivery to the Construction Administrator of a written nofice
of termination. The notice of termination shall be sent by repistered or certified mail to the Construction
Administrator's address as furnished to the State for purposes of correspondence, or by hand delivery. Upon
receipt of such notice, the Construction Administrator shall both immediately discontinue all services affected
(unless the notice dirccts otherwise) and deliver to the State all data, drawings, specifications, repoits,
estimates, summaries, and such other information and materials as may have been accumulated by the
Construction Administrater in performing its duties uader this contract, whether completed or in progress, All
such documents, information, and materials shall become the property of the State.

B. If the termination is for the convenience of the State, the Construction Administrator shall be entitled to
receive reasonable compensation for services already satisfactorily performed and accepted, but no amount
shall be atlowed for anticipated profit on services not yet performed. The Commissioner shall determine the
amount of such compensation.

C. If the termination is for reason of failure of the Construction Administrator to fulfill its contract obligations,
the State may take over the work and prosecute the same to completion by contract or otherwise, In such
event, the Consfruction Administrator shall be liable to the State for any additional costs accasioned to the
State thereby.

D. If after notice of termination for failure of the Construction Administrator to fulfill its contract obligations it is
determined that the Construction Administrator had not so failed, the termination shall be deemed to have
been effected for the convenience of the State. In such event, the Construction Administrator shall be entitled
to reasonable compensation provided in Section B of this article,

E. The rights and remedies of the parties provided in this article are in addition to any other rights and remedies
provided by law or under-this contract.

XI. DEATH OF CONSTRUCTION ADMINISTRATOR AND ASSIGNMENT

If the Construction Administrator is a sole proprietor and the Construction Administrator should die during the
duration of this contract, this contract shall be considered terminated. In the event of such termination, the
Construction Administrator's estate shall be entitled fo a reasonable payment for any uncompensated work
petformed to the date of death, and the State shall have title to, and shafl have the right to immediate use and
possession of, all finished and unfinished documents prepared under this contract. The Commissioner shall
determine the amount of such payment. The Construction Administrator shall not assign any rights under, or
interest in, this contract without the written consent of the State. No assignment will reiease or discharge the
Construction Administrator from any duty or responsibility under this contract, The Construction Administrator
shall be responsible to the State for acts and omissions of its own employees and any of its service providers
hereinbefore mentioned and their employees.

XII. FORCE MAJEURE

Neither party shall be liable to the other nor deemed to be in breach of this contract for failure or delay in
rendering performance arising out of causes factually beyond its control and without its fault or negligence. Such
causes may include, but are not limited to, acts of God, wars, fires, floods, epidemics, guarantee restrictions,
strikes, or freight embargoes. Trrespective of the occwrrence of any of the foregoing events or circumstances the
Consfruction Administrator shall take reasonable measures to mitigate any damage caused thereby.

XIII. WAIVERS
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All conditions, covenants, duties, and abligations contained in this contract can be waived only by written
agreement, Forbearance or indulgence in any form or manner by a party shall not be construed as a waiver, nor in
any way limit the legal and/or equitable remedies to that party.

XIV. SEVERABILITY

If any of the provisions of this contract are declared or found to be illegal, unenforceable, or void, then both
parties shall be relieved of the obligations under any such provisions. The remainder of the contract shall be
enforced to the fullest extent permiited by law.

XV. ENTIRE CONTRACT

No prior stipulation, agreement, or understanding, verbal or otherwise, of the parties hereto, their agents, or legal
representatives shall be valid or enforceable unless embodied in the provisions of this contract,

XVLEL CONNECTICUT LAW

It is agreed that this contract shall be governed by, construed, and enforced in accordance with the laws of the
State of Connecticut,

XVII. CONFIDENTIALITY OF DOCUMENTS

A. The Construction Administrator agrees on behalf of the Construction Administrator and the Construction
Administrator's principals, employees, agents, heirs, successors and assigns that they shall only utilize
drawings, specifications, maps, reports, records or other documents to the extent necessary for the
performance of the Construction Administrator's work and duties under this contract. This limitation on use
applies to those items produced by the Construction Administrator, as well as to those items received by the
Construction Administrator from the Department of Public Works or others in connection with the
Construction Administrator's work and duties under this contract,

B. The Construction Administrator further agrees that said drawings, specifications, maps, reports, records and
other documents may not be released to any other entity or person except for the sole purpose of the work
described in this contract, No other diselosure shall be permitted without the prior written consent of the
Department of Public Works.

C. The Construction Administrator further agrees that the following provision will be included in its contracts
with sub-consultants:

Any and all drawings, specifications, maps, reports, records or other documents
associated with the contract work shall only be utilized to the extent necessary for the
performance of the work and duties under this contract. Said drawings,
specifications, maps, reports, records and other documents may not be teleased to
any other entity or person except for the sole purpose of the work described in this
contract. No other disclosure shall be permitted without the prior written consent of
the Department of Public Works. When any such drawings, specifications, maps,
reports, records or other documents are no tonger needed, they shall be destroyed.

XVIHI. NONDISCREMINATION AND AFFIRMATIVE ACTION PROVISIONS, NONDISCRIMINATION
PROVISIONS REGARDING SEXUAL ORIENTATION, EXECUTIVE ORDERS, SEXUAL
HARASSMENT POLICY, SUMMARY OF STATE ETHICS LAWS AND CAMPAIGN FINANCE LAWS

For the purposes of this article, the word "contractor” is substituted for and has the same meaning and effect as if
it read "Construction Administrator." :

A. Non-discriminafion. References in this section to "contract” shall mean this Contract and references to
"contractor” shall mean the Construction Administrator.

(a) The following subsections are set forth here as required by section 4a-60 of the Connecticut General
Statutes: -

(1) The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of race,
coler, religious creed, age, marital status, national origin, ancestry, sex, menta! retardation, mental
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disability or physical disability, including, but not limited to, blindness, unless it is shown by such
contractor that such disability prevents performance of the work involved, in any manner prohibited by
the laws of the United States or of the state of Connecticut. The contractor finther agrees to take
affirmative action fo insure that applicants with job-related qualifications are employed and that
employees are treated when employed without regard to their race, color, religious creed, age, marital
status, national origin, ancestry, sex, mental retardation, mental disability or physical disability,
including, but not limited to, blindness, unless it is shown by such contractor that such disability prevents
performance of the work involved; (2) the contractor agrees, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, to state that it is an "affirmative action-equal
oppertunity employer" in accordance with regulations adopted by the commission; (3) the contractor
agrees to provide each labor union or representative of workers with which such contractor has a
collective bargaining agreement or other contract or understanding and each vendor with which such
contractor has a contract or understanding, a notice to be provided by the commission advising the labor
union or workers' representative of the contractor's commitments under this section, and to post copies of
the notice in conspicuous places available to employees and applicants for employment; (4) the
contractor agrees to comply with each provision of this section and sections 46a-68¢ and 462-68f and
with each regulation or relevant order issued by said commission pursuant to sections 46a-56, 46a-68e
and 46a-68f; (5} the contractor agrees to provide the Commission on Human Rights and Opportunities
with such information requested by the commission, and permit access to pertinent books, records and
accounts, concerning the employment practices and procedures of the contractor as relate to the
provisions of this section and section 46a-56.

If the contract is a public works contract, the contractor agrees and warranis that he will make good faith
efforts to employ minority business enterprises as subcontractors and suppliers of materials on such
public works project.

"Minority business enterprise” means any small contractor or supplier of materials fifty-one per cent or
more of the capital stock, if any, or assets of which is owned by a person or persons: (1) Who are active
in the daily affairs of the enterprise, (2) who have the power to direct the management and policies of
the enterprise and (3) who are members of a minority, as such term is defined in subsection (a) of
section 32-9n; and "good faith" means that degree of diligence which a reasonable person would
exercise in the performance of legal duties and obligations., "Good faith efforts” shall inctude, but not
be limited to, those reasonable initial efforts necessary to comply with statutory or regulatory
requirements and additional or substituted efforts when it is determined that such initial efforts will not
be sufficient {0 comply with such requirements,

Determination of the contracior's good faith efforts shall include but shall not be limited to the following
factors: The contractor's employment and subcontracting policies, patterns and practices; affirmative
advertising, recruitment and training; technical assistance activities and such other reasonable activities
or efforts as the commission may prescribe that are designed to ensure the participation of minority
business enterprises in public works projects.

The coniractor shall develop and maintain adequate documentation, in a manner prescribed by the
commission, of its good faith efforts.

The contractor shall include the provisions of sections (a) and (b) above in every subcontract or
purchase order entered into in order to fulfill any obligation of a contract with the state and such
provisions shall be binding on a subcontractor, vendor or manufacturer unless exempted by regulations
or orders of the commission. The contractor shall take such action with respect to any such subcontract
or purchase order as the commission may direct as a means of enforcing such provisions including
sanctions for noncompiiance in accordance with section 46a-56; provided, if such contractor becomes
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction
by the commission, the contractor may request the state of Connecticut to enter into any such litigation
or negotiation prior thereto to protect the interests of the state and the state may so enter,

The following subsections are set forth here as required by section 4a-60a of the Connecticut General
Statutes:
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(1) The contractor agrees and warrants that in the performance of the contract such contractor will not
discriminate or permit discrimination against any person or group of persons on the grounds of sexual
orientation, in any manner prohibited by the laws of the United States or of the state of Connecticut, and
that employees are treated when employed without regard to their sexual orientation; (2) the contractor
agrees to provide each labor union or representative of workers with which such contractor has a
collective bargaining agreement or other contract or understanding and each vendor with which such
contractor has a contract or understanding, a notice to be provided by the Commission on Human Rights
and Opportunities advising the labor union or workers' representative of the contractor's commitments
under this section, and to post copies of the notice in conspicuous places available to employees and
applicants for employment; (3) the contractor agrees to comply with each provision of this section and
with each regulation or relevant ovder issued by said commission pursuant to section 46a-56; and (4) the
contractor agrees to provide the Commission on Human Rights and Opportunities with such information
requested by the commission, and permit access to pertinent books, records and accounts, concerning the
employment practices and procedures of the contractor which relate to the provisions of this section and
section 46a-56.

(h) The contractor shall include the provisions of section (g) above in every subcontract or purchase order

6

entered into in order to fulfill any obligation of a contract with the state and such provisions shall be
binding on a subcontractor, vendor or manufacturer unless exempted by regulations or orders of the
commission, The contractor shall take such action with respect to any such subcontract or purchase
order as the commission may direct as a means of enforcing such provisions including sanctions for
noncompliance in accordance with section 46a-56; provided, if such contractor becomes involved in, or
is threatened with, litigation with a subcontractor or vendor as a result of such direction by the
commission, the contractor may request the state of Connecticut to enter into any such litigation or
negotiation prior thereto to protect the interests of the state and the state may so enter.

For the purposes of this entire Non-Discrimination section, "contract" includes any extension or
modification of the contract, "contractor” includes any successors or assigns of the contractor, "marital
status" means being single, married as recognized by the state of Connecticut, widowed, separated or
divorced, and "mental disability" means one or more mental disorders, as defined in the most recent
edition of the American Psychiatric Association's "Diagnostic and Statistical Manual of Mental
Disorders", or a record of or regarding a person as having one or more such disorders. For the purposes
of this section, "contract" does not include a contract where each contractor is (1) a political subdivision
of the state, including, but not limited to, a municipality, (2) a quasi-public agency, as defined in Conn.
Gen. Stat. Section 1-120, (3) any other state, including but not limited to any federally recognized
Indian tribal governments, as defined in Conn. Gen. Stat. Section 1-267, (4) the federal government, (5)
a foreign government, or (6) an agency of a subdivision, agency, state or government described in the
immediately preceding enumerated items (1), (2), (3), () or (5).

B. Executive Orders. The Coniract is subject to the provisions of Executive Order No. Three of Governor

Thomas J, Meskill, promulgated June 16, 1971, concerning labor employment practices, Executive Order
No. Seventeen of Governor Thomas J. Meskill, promulgated February 15, 1973, concerning the listing of
employment openings and Executive Order No. Sixteen of Governor John G. Rowland promulgated August
4, 1999, concerning violence in the workplace, all of which are incorporated into and are made a part of the
Contract as if they had been fully set forth in it. At the Contractor’s request, the Client Agency shall provide
a copy of these orders to the Contractor. The Contract may also be subject to Executive Order No. 7C of
Goveror M. Jodi Rell, promulgated July 13, 2006, concerning contracting reforms and Executive Qrder No.

14

of Governor M. Jodi Rell, promulgated April 17, 2006, concerning procurement of ¢leaning products and

services, in accordance with their respective terms and conditions,

L.
2.

The contractor agrees to abide by such Executive Orders.
The State Contracting Standards Board may review this contract and recommend termination of the
contract for a violation of the State Ethics Code (Chapter 10 of the general statutes) or section 4a-100 of
the general statutes, or wanton or reckless disregard of any state contracting and procurement process by
any person substantially involved in such contract or state contracting agency.
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3. This contract may be cancelled, terminated or suspended by DPW or the State Labor Commissioner for
violation of or noncompiiance with Executive Orders No. Three or Seventeen or any State or federat law
concerning nondiscrimination, notwithstanding that the State Labor Commissioner is not party to this
contract, The State Labor Commissioner shall have continuing jurisdiction regarding contract
performance concerning nondiscrimination and listing ail employment openings with the Connecticut
State Employment Service until the contract is completed or until the contract is terminated prior to
completion.

4. The contractor agrees, as part consideration hereof, that this contract is subject to the Guidelines and
Rules issued by the State Labor Commissioner to implement Executive Order No, Three, and that the
contractor will not discriminate in its employment practices or policies, will file all reports as required,
and will fully cooperate with the State of Connecticut and the State Labor Commissioner,

5. This contract may be cancelied, terminated, or suspended by DPW or the State for violation of or
noncompliance with Executive Order Sixteen. In addition, the contractor agrees to include a copy of
Executive Order Sixteen, and the requirement to comply with said order, in all contracts with its
contractors, subcontractors, consultants, subconsultants and vendors,

C. This contract is subject to the provisions of the Depariment of Public Works Sexual Harassment Policy
(“Policy™) and, as such, the contract may be cancelled, terminated, or suspended by the State in the event that
the cantractor, its employees, contractors, subcontractors, consultants, subconsultanis, or vendors engage in
behavior prohibited by the provisions of the Policy {(a copy of the Policy is attached hereto as Exhibit B). The
contractor agrees to include a copy of the Policy, and the requirement to prevent behavior as defined in such
Policy, in all contracts with its contractors, subcontractors, consultants, subconsuliants, and vendors,

D. The Summary of State Ethics Laws posted on the DPW home page (http://www.ct.gov/dpw/site/defanlt.asp),

and as may be revised from time to time, is incorporated herein by reference as if fully set forth hergin, This
Summary may be found by clicking on “Ethics Affidavits & Legal Forms."

E. CAMPAIGN CONTRIBUTION RESTRICTION PROVISION

For all State contracts as defined in P.A. 07-1 having a value in a calendar year of $50,000 or more or a
combination or series of such agreements or contracts having a value of $100,000 or more, the authorized
signatory to this Agreement expressly acknowledges receipt of the State Elections Enforcement Commission’s
notice advising state contractors of state campaign contribution and solicitation prohibitions, and will inforin
its principals of the contents of the notice. See Attachment [SEEC Form 11].

XIX. LARGE STATE GOVERNMENT CONTRACTS

If the Construction Administrator is a large stale contractor, the Construction Administrator shall comply with the
provisions of Section 4-61dd of the Connecticut General Statutes, as may be revised.

A.

B.

214

“Large state contract” and “Large state contractor” shall have the same meanings as set forth in Section 4-
61dd(g) of the Connecticut General Statutes, as may be revised,

Each contract between a state or quasi-public agency and a large state contractor shall provide that, if an officer,
employee, or appointing authority of a large state contractor takes or threatens to take any personnel action
against any employee of the contractor in retaliation for such employee’s disclosure of information to the
Auditors of Public Accounts or the Attorney General under the provisions of subsection (a) of Section 4-61dd of
the Connecticui General Statutes, the contractor shall be liable for a ¢ivil penalty of not more than five thousand
dollars for each offense, up to a maximum of twenty per cent of the value of the contract. Each violation shall
be a separate and distinct offense and in the case of a continuing violation each calendar day’s continuance of
the violation shall be deemed 0 be a separate and distinct offense. The executive head of the state or quasi-
public agency may request the Attorney General to bring a civil action in the Superior Court for the judicial
district of Hartford to seek imposition and recovery of such civil penaity.

Each large state contractor shall post a notice of the provisions of Section 4-61dd relating to large state
contractors in a conspicuous place that is readily available for viewing by the employees of the contractor,
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XX,ANNUAL CERTIFICATION

Annual Certification If the aggregate value of this contract is $50,000.00 or more, including all amendments
and/or commission letters, then the Construction Administrator shall annually submit, on or within two (2) weeks
of the anniversary date of the execution of this contract, a completed annual contract certification to Room 437,
165 Capitol Avenue, Hartford, CT 06106, to the attention of the Contracts Secretary. For the purposes of this
article, the execution date of the contract shall be the date the Commissioner of DPW signs the contract.

XXL SOVEREIGN IMMUNITY

Nothing in this contract shall be construed as a waiver or limitation upon the State’s sovereign immunity. To the
extent this article is found to be inconsistent with any other part of this contract, this article shall control. This
article of the contract shall survive the completion and/or termination of this contract,

XXIl. APPROVAL OF THE STATE PROPERTIES REVIEW BOARD

As provided in Connecticut General Statutes Section 4b-23(3), it is essential for the Construction Administrator
contracting with the Department of Public Works to understand that the approval of the State Properties Review
Board must be granted before the Construction Administrator’s work can begin. By providing service without a
properly executed contract, the Construction Administrator accepts the risk that payment will not be made by the
State of Connecticut.

XXIII. EFFECTIVE DATE OF CONTRACT

This contract shail become effective when it is approved as to form by the Attorney General of the State of
Connecticut, the Deputy Attorney General of the State of Connecticut, or an Associate Attorney General of the
State of Connecticut,

XXIV. STATE'S RIGHTS OF INSPECTION, AUDIT AND COLLECTION; MAINTENANCE OF RECORDS

214

(a)

b

(©)

(d

()

All services performed by and material supplied by the Construction Administrator under this contract shall
be subject to the inspection and approval of the State at all times, and Construction Administrator shall
furnish all information concerning such material and services as may be requested by the State,

The Construction Administrator shalt maintain, and shall require each of its subcontractors hereunder to
maintain, accuraie and complete records, books of account and other documents that delineate the nature
and extent of the State’s, Construction Administrator’s, and, in the case of each subcontract, the applicabie
subcontractor’s, performance hereunder, The Construction Administrator shall maintain all such
documentation and any and all other of its records (whether stored in electronic or other form) that in any
way pertain or relate to this contract and/or the actual or alleged performance and/or lack of performance by
any party hereunder (individually and collectively, “Records”) at the Construction Administrator’s address
provided on the first page of this contract or such other location as is approved in writing in advance by the
State.

The Consiruction Administrator agrees to make all of its Records available for inspection and/or
examination by the State's authorized representatives during reasonable hours. The State and its
representatives also shall have the right, at reasonable hours, to inspect and examine all of the part(s) of the
Construction Administrator’s and its subcontractors’ plant(s) and/or place(s) of the businesses which, in any
way, are related to, or involved in, the performance of this contract and/or any subcontract to ensure
compliance with the same, Except in the case of suspected fraud or other abuse or in the event of an
emergency, the State will give the Construction Administrator at least twenty-four (24) hours notice of any
intended inspections or examinations. o

At the State's request, the Construction Administrator shall provide the State with hard copies of or
electronic media containing any data or information in the possession or conirol of the Construction
Administrator which pertains to the State's business or this contract.

The Construction Administrator agrees that it will keep and preserve or cause to be kept and preserved all
of its Records until three (3) years after the latter of (i) final payment under this contract, or (ii) the
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expiration or earlier fermination of this contract, as the same may be extended or renewed, and any holdover

period,

(£} The Construction Administrator also agrees that it wili require each subcontractor under this contract to
maintain all of its Records until three (3) years afler the expiration or earlier termination of said subcontract or
other agreement, as the same may be renewed or extended.

(g) Ifany litigation, claim or audit is started before the expiration of said three (3) year periods, such records
shall be (and shall be required to be) retained until alt litigation, claims or audit findings have been

resolved.

(h) The Construction Administrator shall incorporate the provisions of this article, including this section (h),
verbatim into any contract or other agreement it enters inte with any subcontracter under this contract.

IN WITNESS WHEREOF, the State, acting herein by its Commissioner of the Department of Public Works, and the

Construction Administrator have executed this contract.

Attested by'

Witness #m J‘ /7161 IQ‘{’

M/)MD

Wigls O, @avmmo

Aftested by:

s JA
Withess D@ﬂf Se //é‘ﬁ‘f‘

oo Zodeso.

W"’”"f Juwbie laDone

State of Connecticut

o Rrssaan— V. onZs

Raeanne V. Curtis
Its Commissioner
of the Department of Public Works

Date signed: 3:-\»012, \S  emg

Strategic Bpilding Solutions LLC

RN
(J:)\—»'--m_/
LD;MW

Its H_WW , Duly Authorized

Date signed: ~~__ A\)M W, 2010

Approved as toform:

YL M

R Attorney General

,—uv‘
\\9- ORI

Dt s @/;,c// .
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EXHIBIT A

MEP Renovations Earl Hall

Southern Connecticut State University
New Haven, Connecticut

Project No, BI-RS-248

Contract No, BI-RS-248-CAc

Project Description

The scope of professional services to be provided by the Construction Administrator under this contract consists of
providing the services called for in the contract in connection with the following construction work.

The Project Description:

1,

el A il o

17.
18.
19.
20.

The Building is existing,

Renovation work as per the drawings and specifications at the designated site.

Renovation of existing toilet rooms.

Renovation of stairways.

Removal of existing and installation of new glazed curtain wall,

Demolition and replacement of all mechanical equipment located in the basement mechanical room.
Installation of new local mechanical equipment in classrooms and offices.

Installation of new direct digital automatic control system for HVAC.

Installation of two air cooled scrolt chillers at grade.

. Instaliation of a new emergency generator at grade.
L1
12.
13.
14,
15,
16.

Sitework, Landscaping, and Site Utilities.

Cast in Place Concrete, Architectural Precast Concrete,

Masonry.

Miscellaneous Metals.

Rough Carpentry, Architectural Woodwork,

Waterproofing, Insulation, Sprayed-on fireproofing, Firestopping, Roofing, Sheetmetal, and Joint
Sealants.

Doors and Frames, Windows, Hardwarg, and Glazed Aluminum Curtain Wall,
Drywall, Floor coverings, Acoustical Ceilings, and Painting,

Signage, Fire Extinguishers and Toilet Accessories,

Mechanical, Electrical, Plumbing and Fire Protection work.

214
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Exhibit B
SEXUAL HARASSMENT POLICY STATEMENT
All personnel of the Depariment of Public Works have the responsibility for maintaining high standards of honesty, integrity, impartiality and
conduct to assure proper performance and maintenance of public trust. Sexual harassment violates these standards, especially with regards to

principles of equal opportunity, and specific acts of such misconduet will result in the severest of disciplinary action that can be taken,

Acts of sexual harassment are illegal and prohibited by the Civil Rights Act, Title VII as amended and Connecticut General Statutes 46a-60 as a
discriminatory practice.

As the Commissioner of the Department of Public Works, I will under no circumstances tolerate any incidents of this type of behavier,
Specifically, any supervisors, who use implicit or explicit sexual behavior to control, influence, or affect the career, pay or job of an employee is
engaging in sexual harassment. Simitarly, any employee who makes defiberate or repeated offensive verbal comments, gestures, or physical
contact of a sexual nature in the work environment is also engaging in sexual harassment,

Sexual harassment can include verbal abuse such as sexual insults, lewd or suggestive comments, or unwelcome jokes of a sexuat nature.
Sexually suggestive objects or sexually explieit posters, calendars, photographs, cartoons, drawings or other explicit materials are inappropriate
in & state workplace and can contribute to creating a hostife or offensive work environment,

Individuals who are sexually harassed by supervisors, co-workers, or peers should make it ¢lear that such behavior is offensive. Individuals can
file a sexual harassment complaint to the appropriate scurce(s) for investigation of the matter, so that action can be taken to ensure a work
environment free of sexual harassment,

Sexual harassment is tofally unacceptable conduct; it undermines the integrity of the employment relationship, debilitates morale, and interferes
with the work productivity of tite organization.

Eshall expect every manager and supervisor to ensure that any instance of sexual harassment is dealt with swiftly, fairly, and effectively. All
substantiated complaints will result in the strongest disciplinary action available to the Department.

SEXUAL HARASSMENT NARRATIVE
Sexual harassment is a particular type of sex discrimination. Like all sexual discrimination, it is illegal. It violates high standards of honesty,
integrity, impartiality and conduet required of all sections of the Department of Public Works. It also interferes with and impedes work
productivity,
Sexual harassment is defined as "any unwelcome sexual advances or requests for sexual favors or any conduct of a sexuaf nature when:
1. Submission to such conduct is made either explicitly or implicitly a term or condition of an individual's employment;

2. Submission to or rejection of such conduet by any individual is used as the basis for employment decisions affecting such individual; or

3. Such conduct has the purpose or effect of substantially interfering with an individual's work performance or creating an intimidating,
hostile or offensive working environment.”

You may file a complaint with your supervisor, the Human Resources Office at (860) 713-3304 or Johuette Tolliver, the agency’s designated
Equat Employment Opportunity Speciafist at {860} 713-3364.

Signed by Commissioner Rasanne V. Curlis on May 30, 2005.
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SEEC FORM 11
NOTICE TQ EXEQUTIVE BRANCH STATE CONTRACTORS AND PROSPECTIVE STATE

CONTRACTORS OF CAMPAIGN CONTRIBUTION AND SOLIGITATION BAN

This nollae Is provided under the autharity of Connaclicut General Stalutes 9-812(¢)(2), as amanded by
P A 071, and ia for the purpose of informing state conlractarg and prospeslive slate contractors of the

followlng [aw (Hallclzed words are defined below):

Qampalfn Conlribution and Solialfation Ba
No sfale ooniractor, prospealive slate confractor, principal of & slate contraclor or principal of a

prospactive stafe confractor, with regard to a sfate confraot or state conlract soficitalion with or from a
atate agency in the executive branch or a ¢quasi-public agency ar a holdar, or princlpat of 2 holder of a
vaflg prequaliiication carlifioate, shall maks a confributlon fo, or solici contribulions on behalf of (i) an
axploratory committes or candidate committee sstablished by a candidate for nomination or lection lo
the office of Gavernor, Lieutenant Governer, Attorney Caneral, State Gomptroller, Searetary of the State
or State Treasurer, {ll) a politioal committes autherized to make contributlons or expendilures to or for the

benafit of such candldates, or (ill) a parly commiites,

In addliilon, no holder or princlpal of a holdar of a valid prequalification cerlificate, shall make a
contibutian to, or solislt contrlbutfons en behalf of (I) an exploratory committes or candidate commitiee
sstabllshed by a ocandidate for nomination or electlon to the ofiice of State senator or Siate
representative, (I} a political committes authoilzed to make contrbutions or expenditures to or for the

banalit of such candidates, or (I} a party cammiifes.

Buiy to Inform
-Stata conlrastars and prospeotive slate contractors are raquired to inform thelr prinoipals of the ahove

prohibitions, as applicable, and the posslble penaliles and other consetuences of any viotation thareo!

Panalfles for Violafions
Conlributions or sollcitations of contributlons made in violallon of the above prohibitlons may result in the

folicwing ¢ivil and eriminal pehalties:

Givll penalites--$2000 or tWice the amount of the prohiblied contribution, whichever is greater, agalnst a
piinclpal or a confrastor Any state conlractor or prospactiva atate contractor which falls to make
reasonable efforts to comply with the provisions requlring notlee to lis prinefpals of these prohibitions and
the possible consequences of thelr violations may also be subjeat to civil penalties of $2000 or twice the
amotunt of tha probibited contdbutlons made by thelr princlpals
Griminal penafiles—Any knowing and wiliful violation of the prahibltion [s a Class D fglony, which may
subject the violator to Imprisonment of not more than 8 years, or $5000 in finss, or both.

Confrast Copseguences
Conlributions made ¢ sollalted in viotation of the abova prohibitions may result, In the case of a state

gontraotor, In (he aoniract being volded,

Contiibutions mada or soliolted [n vislatien of the above prohibitlons, In the case of a prospective state

contractor, shall result In the contract desarlbed In the state contract 2olicitation not belng awarded to the
prospective siate contractor, uniess the State Elecllons Enforosment Commission determines (hat

mittgafing elreumstancas exist concarning such viotatlon

The Slate will not award any other state confract to anyone found |h vielation of the abova prohiblians for
—a_paried_of one.year after the_alection for which sugh conjribution fs made or solloited, unlass the State
Eleotions Enforcament Commisslon determines thal mitigating clrcumstances- exlst congernlng such

violallon '

Addlfional Information and the antire text of P A 07-1 may be found on the webstte of tha State Eiaclions
Enforeement Commisslon, www.otgovisess. Cliok on the link to “Slala Contractor Conlributton Ban
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Definltions:
“Siats conbactor® maans a person, business entity or nonprofit organization Hat entars Info a stats contract. Such
parson, huslness entity ar nanprofit erganization shall bo desmed to bo a slate contrackor untll December thirty-first of
the yoar in viich such contct tenminates. “Stata contractor* doas not Inclueds a munlcipalily or any sther political
subdivislon of the state, Including any entities or assockations duly created by the municipallly or pelitical subdivision
exclusively amongst themsalves to Turlher any purpose autharlzed by slatube or charter, or an amployas Int the
execiiive orlegldative branoh of state government or a quasi-publicagenay, whather in the classifiad ar unclassified
service and full or part-ims, and only in stich parson's capacily as a stafa or quastpublio agency employas

=Prospactive slate contractor’ means a parson, buslness ontity of fanprofit arganizallon that (1) submills & response to
a staky contract solfciiation by the stale, a stale ageney or a quash-public agensy, or a proposal In responsa to a
recusst for proposals by the stats, a sfate agonoy or & quask-publio agsnay, until the oontract has been enterad Into,
of {I) holds a valld prequalification corflilcats lssuad by tha Commiseloner of Administrative Seivices undor sagton
4a-100 "Prospactive state contrastor” does not include a municipallly or any other palifoal subdivislon of the state,
Including any entitles or assaclations duly created by the munlclpallly er political subdivislon exclusivaly amangst
thamselves fo further any purpose authorized by statute or charter, or an smployes I the executiva or leglatative
branch of siate gavernment or a quasl-publio agenoy, whether In the cfasstied or undlassified ssrvdee and full or part-
time, and only in such parson's capacity s a state or quast-publio aganoy employes.

"Prinalpal of a stata contraslor or prospactiva state contraclor* means () any Individual who isa membsr of the board
of dlreters of or has an ownarahip Interast of fiva par cent or more in, a siafe confracior or prospactive siate
contracton, which s a business entity, except for an Individual who ls a mammber of the board of directors of a nonprofit
organization, (i) an Individual who is employad by a stats contmcter or prospactive stale cantractor, viilch Is a
buslnass eitity, 28 presldent, treasurer ar execttive vies pragidant, (i} an Individugl who Is the chilef execullve officer
of & state cohtractor or prospective siafo contractor, whioh Is not a buslness entily, or If & stale confractor or
prospactive state contractor has ho such officat, thon thae officer who duly pogsesses comparable powers and dutles,
(v} an officar or an employas of any slate conltiaclor or prospacive state conbraclor wio has managarial or
disaretionary responsibiiiles with respact lo a stale contract, (v) the spouse or a depandent ohlid wha s eightaen
vears of age or older of an Individuat described In this subparagraph, or (v} a polltical commlitee astablishbd or
controllad By an fndividual deserbad In (his subparagraph or fhe business entity or nonprofit organlzation that Is the

state confraoter or prospective atate contractor.

"Stale contract® maans an agraemant or conlract with the state or any stats agency or any quast-pulblle agenay, let
through a procursment procass or otherwse, having a value of fifly thausand dollars oF more, or & cambinalion of
ssrles of sush agreemants or contracts having a valug of one huidred thousand doliars ar more In a calendar year,
for i) the rendition of Servioes, {I) the fumishing of any goods, materlal, supplies, aquipment or any items of any Kind,
(i) the construation, alteration or repalr of any publio bullding or publio work, {iv) the acqulsiion, sale or lease of any
land or Hilkiing, (v) a Heanslng amangement, or (vi} a grant, loan or lean guarantee "State contract’ doea natincluds
any agrasmeant of contract with the slate, any slale ageney or sny quasl-publio agency that s axclusively federally
funded, an aducation loan or a lean to an individual for other than commarclal pumosas.

“State contract solicitation” means a request by & state agoncy or quaskpublio agency, [n whatever fom lssuad,
Ineluding, hut not limilad to, an ivitation o bid, request for proposals, request for information or request for quotes,
Invitiag bids, quotes or olher typas of submitfals, tiraugh a competitve prociirenent procass or another prooass

authorlzsd hy law walving competitive procurement

“Manageral or discreflonary responsibiliies vith respact to a slafe contract® means having direct, extensive and
substantive responsiblitios with respact {o the negofiation of the state contract and hot peripheral, clerleal or

minlsterial responsibllitien.

*Dapendent child* means a child residing In an Individual's houssheld who may legally be clalmed as a dependant on
the foderal income tax of sueh Indlvidual,

"Salloit” maans (A) raquesting that a confibidion be made, (B) participating In any fund-ralsing activitles fora
candidate committos, sxplorajory committes, polilcat committse or parly commities, including, but not limited to,
forwarding Hokets fo polential conlribtitors, receiving conbibutians for transmisslon fo any such commitiee or hundling
confributlons, (O) serving as chalmprson, treasurer or depuly freasursr of any such ocommittes, or (D) ssfablishing m
palitical committae for the sole purposs of sollalfing of recelving contributions for any commitiae. Solleit doas not
Include: () making a contribtation that is otherwise pammillled by Ghaptar 165 of the Qonnecticut Genaral Salutes; (i
Informing any person of a position taken by a candldate for publio ofiice or = public afficlal, (i) notfylng the porsen of
any activitos of; or contact information for, any carsiidate for publie offics; or (v} serving 2 a member In any parly
commiltas or as an offleer of suth committee thatis hat otherviss prohiblted in this ssction.




